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Note: This Addendum shall be included as part of the Contract Documents. Items in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to disqualification.

1.1 Schedule changes: There are no schedule changes per this Addendum.

1.2 Questions

a. Question: Will there be a footing at the corner of the building on Grid D?

Answer: Although the foundation design will be modified once the metal building
manufacturer has supplied his reactions, there will be a pad footing at all four corners of

the building.
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b. Question: Is fill to be placed below the footings?
Answer: YES. Place 12 inches of free-draining granular fill below all footings.

c. Question: Will there be enough soil on the east side of the building to achieve 30 inches
of cover for the footings.

Answer:  The contractor is to provide 30 inch frost protection and this can be
accomplished with a foundation wall height adjustment or adequate finish grading.

End of Addendum
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